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CONSTRUCTION DETAILS »

A. INSTALL CONCRETE FOUNDATION WITH A 27 FT. STEEL POLE WITH TWIN 50 FT.
AND 60 FT. MAST ARMS (NOTE: 50 FT. MAST ARM CUT DOWN TO 38°) WITH SIGNAL
HEADS, SIGNS, 15 FT. LIGHTING ARM, 250 WATT HPS LUMINAIRE AND WITH
PHOTOCELL AND BACKGUY AND ANCHOR ASSEMBLIES (NOTE: ONE 3 IN. PVC
SCHEDULE 80 CONDUIT BEND) STA. 298495, 33’ LT.

B. INSTALL 20 FT. LIGHTING ARM, 250 WATT HPS LUMINAIRE WITH PHOTOCELL
AND OVERHEAD VIDEQ DETECTION CAMERA ON EXISTING STRAIN POLE.

C. INSTALL 3/8 IN. SPAN WIRE AND 1/4 IN. TETHER WIRE WITH SIGNAL HEADS AND
SIGNS TO EXISTING STRAIN POLE AND PROPOSED MAST ARM POLE.

1 WEEK PRIOR TO STARTING SIGNAL WORK.

TRANSPORTATION MANAGEMENT CENTER.
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CABINET LOCATIONS PRICOR TO INSTALLATION.

1. CONTACT MR. BOB GONZALES OF MONTGOMERY COUNTY'S
TRANSPORTATION MANAGEMENT CENTER AT (210) 777-8761 AT LEAST

2. BEFORE ANY DIGGING, CONTACT MONTGOMERY COUNTY'S
TRANSPORTATION MANAGEMENT CENTER AT (240) 777-2100 48 HOURS
PRIOR TO MARKING THE EXISTING TRAFFIC SIGNAL EQUIPMENT.

3. CONTACT MCDPW&T TO SCHEDULE TEMPORARY RETROFITTING OF
CONTROLLER EQUIPMENT IN ORDER TO OPERATE VIDEO DETECTION.
VIDEO DETECTION LOCATION / ALIGNING SHALL BE COORDINATED
WITH MR. BOB GONZALES OF THE MONTGOMERY COUNTY’S

4. THE CONTRACTOR SHALL VERIFY ALL PROPOSED POLE AND/OR

D. INSTALL HANDHOLE. S 5. ALL EXISTING TRAFFIC SIGNAL EQUIPMENT REMOVED IN THIS PHASE
APPROX!M@K OF MOT SHALL BECOME THE PROPERTY OF THE SIGNAL CONTRACTOR
E. INSTALL 3 IN. PVC SCHEDULE 80 ELECTRICAL CONDUIT - TRENCHED. : LOCATION O ~\ UPON COMPLETION OF THE NEW SIGNAL.
- NEW PEPCO 6. ALL PROPOSED LUMINAIRES SHALL BE SUPPLIED WITH A PHOTOCELL.
F. REMOVE EXISTING STRAIN POLE AND FOUNDATION 12 IN. BELOW GRADE AND BACKFILL. POLE #767469- 7. THE CONTRACTOR SHALL VERIFY ALL UNDERGROUND UTILITIES PRIOR
‘ TO INSTALLING PROPOSED SIGNAL EQUIPMENT. IF ANY UTILITY
G. REMOVE EXISTING SPAN WIRE AND ALL ASSOCIATED EQUIPMENT. gggiééngNg?gglﬁg ARISE THE CONTRACTOR SHALL CONTACT THE
H. USE EXISTING CONDUIT. 8. TRAFFIC SIGNAL HéADS 5, 6+ 95 10 AND SIGNS 11, 16 SHALL BE
APPROXIMATE BAGGED IN THIS PHASE AND SHALL BE MADE OPERATIONAL IN MOT
J. USE EXISTING HANDHOLE. LOCATION OF PHASE 2.
NEW PEPCO 9. THE CONTRACTOR SHALL INSTALL 75 FT. SLACK CABLE (PER HEAD)
K. USE EXISTING CONTROLLER AND CABINET (CONTROLLER AND CABINET EQUIPMENT POLE #767469- FOR TRAFFIC SIGNAL HEADS 1 AND 2 AND 25 FT. SLACK CABLE
SHALL BE RETROFITTED TO OPERATE VIDEO DETECTION BY MCDPW&T FORCES. (PER HEAD) FOR TRAFFIC SIGNAL HEADS 9 AND 10 TO REALIGN
SIGNAL HEADS IN FORTHCOMING MOT PHASES.
L. INSTALL 20 FT. LIGHTING ARM WITH OVERHEAD VIDEQO DETECTION CAMERA ON 10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TERMINATING ALL
EXISTING STRAIN POLE. SIGNAL CABLES TO THE APPROPRIATE TERMINALS AND PROPERLY
LABEL EACH CABLE.
M. INSTALL BACKGUY AND ASSEMBLIES ON EXISTING STRAIN POLE.
N. USE EXISTING SPAN WIRE. PHASE 1
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